STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 19/ 05 I'N YUBA COUNTY | N WHEATLAND FROM 04/ 20/ 05
CONTRACT NUMBER 03-401804 MAI N STREET TO HOOPER STREET CONTRACT CODE 'F '
LOCATI ON 03- YUB-65-0.5/1.5 59 CONTRACT | TEMS
| MPROVE TRAFFI C OPERATI ONS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB4N 750, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BI DDERS 1 ENG NEERS EST 1,012, 163. 00 AMOUNT OVER 987, 811. 05 PERCENT OVER EST 97.59
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,999, 974. 05 1 BALDW N CONTRACTI NG 530 742-5141 CC PREF CLAI MED
COVPANY | NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916

MARYSVI LLE CA 95901



03-401804
03- YUB- 65-0
04/ 19/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 2

04/ 20/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ANRAK
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

CONSTRUCTI ON AREA SI G\S
NEWCASTLE CA

NI TTA CONSTRUCTI ON
LOOM S CA

NOR CAL CONCRETE
SUI SUN CA

OWI PI PELI NES
RED BLUFF CA

Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA

| TEM 24 ( PARTI AL)

ITEMS 6 THRU 9 AND 52 THRU 57

| TEMS 4, 8, 13, 15, 18, 40, 41 AND 51

| TEM 28

| TEM5 37 AND 39

I TEMS 11, 12, 16, 17, 19, 37, 42 THRU 48, 50 AND 59

ITEMS 1, 14 AND 58 (PARTI AL)



03-401804 Bl D245

03- YUB- 65- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
04/ 19/ 05 04/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 75 25. 00 1, 875. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,500. 00 4,500. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 221, 000. 00 221, 000. 00
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 120 51. 00 6, 120. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 560 3.00 7, 680. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 230 32. 00 7,360. 00
9 (S) 120300 TEMPORARY PAVENMENT MARKER EA 220 12.00 2, 640. 00
10 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 15, 000. 00 15, 000. 00
11 150206 ABANDON CULVERT M 71 75. 00 5, 325. 00
12 150221 ABANDON | NLET EA 1 350. 00 350. 00
13 150742 REMOVE ROADSI DE S| GN EA 69 50. 00 3, 450. 00
14 034197 REMOVE POLE EA 2 500. 00 1, 000. 00
15 150763 REMOVE S| GN PANEL EA 1 50. 00 50. 00
16 150806 REMOVE Pl PE M 160 205. 00 32, 800. 00
17 150820 REMOVE | NLET EA 8 850. 00 6, 800. 00
18 152320 RESET ROADSI DE SI GN EA 49 165. 00 8, 085. 00
19 152351 RELOCATE HYDRANT EA 3 2, 850. 00 8, 550. 00
20 152402 ADJUST WATER VALVE COVER TO GRADE EA 18 500. 00 9, 000. 00
21 034198 ADJUST MONI TORI NG WELL COVER TO GRADE EA 3 500. 00 1, 500. 00
22 034199 ADJUST SEWER MANHOLE TO GRADE EA 3 500. 00 1, 500. 00
23 034200 RECONSTRUCT SEWER MANHOLE EA 1 601. 00 601. 00
24 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,730 1.56 7,378. 80
25 153246 REMOVE CONCRETE (M SCELLANEOUS) VB 73 180. 00 13, 140. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 18, 000. 00 18, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 3, 210 74.00 237, 540. 00
28 (S) 202011 MULCH VB 20 120. 00 2, 400. 00
29 260201 CLASS 2 AGGREGATE BASE MB 2,520 90. 00 226, 800. 00
30 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 45 550. 00 24, 750. 00
31 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,730 86. 00 234, 780. 00
32 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 6 500. 00 3, 000. 00
REI NFORCI NG FABRI C)
33 393001 PAVEMENT REI NFORCI NG FABRI C M2 680 5. 00 3, 400. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 260 55. 00 14, 300. 00
AREA)
35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 73 34. 25 2,500. 25



03-401804 Bl D245

03- YUB- 65- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 19/ 05 04/ 20/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 510408 CLASS 1 CONCRETE (RETAI NI NG WALL) VB 14 500. 00 7, 000. 00

37 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 15.8 2, 150. 00 33, 970. 00

38 034201 RETAI NI NG WALL STEM ( TYPE 6A) M2 55 540. 00 29, 700. 00

39 (F) 520101 BAR REl NFORCI NG STEEL KG 980 5. 00 4, 900. 00

40 (S) 566011 ROADSI DE SI GN - ONE POST EA 40 175. 00 7, 000. 00

41 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 140. 00 280. 00
METHOD)

42 034202 200 MM POLYVI NYL CHORI DE PLASTI C Pl PE M 3.2 200. 00 640. 00

43 650273 450 MM REI NFORCED CONCRETE PI PE M 150 350. 00 52, 500. 00
(CLASS I 1)

44 652253 300 MM REI NFORCED CONCRETE Pl PE M 270 330. 00 89, 100. 00
(CLASS |1, RUBBER GASKET JOI NT)

45 707130 300 MM PRECAST CONCRETE Pl PE | NLET M 0.9 1, 000. 00 900. 00

46 034203 SANI TARY SEWER MANHOLE EA 1 3, 800. 00 3, 800. 00

47 034204 STORM DRAI N MANHOLE EA 1 3, 800. 00 3, 800. 00

48 719569 M NOR CONCRETE ( Pl PE ENCASENENT) VB 0.4 650. 00 260. 00

49 034205 M NOR CONCRETE ( CURB, GUTTER, SiDEWALK, VB 360 640. 00 230, 400. 00
CURB RAMP, AND DRI VEWAY)

50 750007 FRAMVE AND GRATE EA 18 500. 00 9, 000. 00

51 820141 OBJECT MARKER (TYPE K- 1) EA 5 40. 00 200. 00

52 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 170 48. 00 8, 160. 00

53 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,220 2.75 3, 355. 00
( SPRAYABLE)

54 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 360 3. 00 4, 080. 00

55 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 4.00 480. 00

56 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 2.50 2, 000. 00
(BROKEN 10.98 M - 3.66 M

57 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 240 7.00 1, 680. 00

58 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 142, 314. 00 142, 314. 00

59 999990 MOBI LI ZATI ON LS LUMP SUM 225, 280. 00 225, 280. 00

TOTAL 1,999, 974. 05



